

December 22, 2025

TO: Contractors

FROM: Office Engineer Division

SUBJECT: In person Pre-bid Meetings for ODOT Projects

With effect from the January 2026 Bid Openings, ODOT will select projects that will have optional attendance, in-person pre-bid meetings at ODOT's central office located at 200 NE 21st Street, Oklahoma City, OK 73105. The criteria applied are based on contract time and/or estimate. Below is a list of projects tentatively selected for the in-person pre-bid meeting for the January bid openings. The preliminary plans will be available on ODOT's [website](#) by November 19th, 2025.

January 2026 Bid Openings:

1. Call Order 738, STP-237B(109)PM, JP 3100304, STP-237B(108)PM, JP 3100307, Kingfisher – Widen and Resurface – SH-33 from 0.78 Miles East of the intersection of US-81 extend east near Kingfisher.
Time: 475 Days
Estimate: \$33 Million
2. Call Order 775, NHPP-014N(152)PM, JP 3037404, Tulsa – Bridge and Approaches – US-75 over 81st Street south, of the I-44 Interchange in Tulsa.
Time: 640 Days
Estimate: \$31 Million
3. Call Order 815, NHPP-033N(020)FP, JP 1712728, LeFlore – Grade, Drain, and Surface – US-59 from 0.1 Miles north of the SH-9 Junction, extend east near Spiro.
Time: 360 Days
Estimate: \$45 Million
4. Call Order 845, STP-272N(453)IG, JP 3644804, Tulsa/Wagoner – Widen, Resurface, and Bridge – N 23rd Street from E Albany Street extend north in Broken Arrow.
Time: 525 Days
Estimate: \$10 Million

Pre-bid date: Friday, January 2, 2026

Time: 10:00 AM

Sincerely,
John Ngoka, P.E.