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June 8, 2026
TO: Contractors
FROM: Office Engineer Division

SUBJECT: July 2026 ODOT Projects with In-person pre-bid meetings

Below are projects tentatively selected for the optional attendance in-person pre-bid meetings
for the July 2026 bid opening. The preliminary plans are currently available online.

July 2026 Bid Opening:

1. Call Order 325; NHPP-013N(250)PM, JP 3196304, Mayes County; Pavement
Rehabilitation — US-69: From the SH-20 Junction, Extend north near Pryor.
Time: 450 Days
Estimate: $45 Million

2. Call Order 330; SSP-3500(182)PM, JP 3558904, McClain County; Grade, Drain, Bridge,
and Surface — 1-35: From 1 mile south of Ladd Road, extend north to SH-74 near
Goldsby.

Time: 590 Days
Estimate: $69 Million

Pre-bid date: Friday, June 26, 2026
Time: 10:00 AM

Sincerely,

John Ngoka, P.E.
Division Engineer



