Solicitation 3450004900
Agency Req No. 20-FM-0042
Beckham County Maintenance Faciility

DATE	CONTRACTOR	RECEIVED	COMMENT	RESPONSE
3/3/2020	W L McNatt & Company	3/3/2020		$2,950,545.00
3/3/2020	HGL Construction	3/3/2020	Contractor total off by $5.00	$3,004,785.00
3/3/2020	Miller-Tippens	3/3/2020	Contractor total off by $0.2	$3,006,924.40
3/3/2020	Hoey Construction	3/3/2020		$3,484,595.00
3/3/2020	Cedar Ridge General Contracting LLC	3/3/2020		$3,594,704.97
3/3/2020	Rick Scott Construction PC, LLC	3/3/2020		$3,449,713.00