



Date of Issuance: 6/13/2025

Solicitation No. 3450035050

Requisition No. 25-FM-0022

Amendment No. 1

Hour and date specified for receipt of offers is changed: ☒ No ☐ Yes, to: _____ CST

Pursuant to OAC 260:115-7-30(d), this document shall serve as official notice of amendment to the solicitation identified above. Such notice is being provided to all suppliers to which the original solicitation was sent.

Suppliers submitting bids or quotations shall acknowledge receipt of this solicitation amendment prior to the hour and date specified in the solicitation as follows:

Sign and return a copy of this amendment with the solicitation response being submitted; or,

If the supplier has already submitted a response, this acknowledgement must be signed and returned prior to the solicitation deadline. All amendment acknowledgements submitted separately shall have the solicitation number and bid opening date in the subject line of the email.

ISSUED FROM:

Heather Osborne
Contracting Officer

405-420-2293
Phone Number

hosborne@odot.org
E-Mail Address

RETURN TO: odotbids@odot.ok.gov

Description of Amendment:

a. This is to incorporate the following:

Amendment 1 covers:

Sign-In Sheet – Mandatory Site Visit/Pre-Bid
Plan-holder's List

Interested Contractors should complete Section b and include this form with their responses.

b. All other terms and conditions remain unchanged.

Supplier Company Name (**PRINT**)

Date

Authorized Representative Name (**PRINT**)

Title

Authorized Representative Signature

SOLICITATION – 25-FM-0022 – Financial Services Office Remodel SITE VISIT/
PRE-BID MEETING, 5/30/2025

NAME	COMPANY	EMAIL	PHONE
Mitch Richardson	ODOT	mrichardson@odot.org	405-905-6487
Scott Graves	ODOT	sgreaves@odot.org	405-921-4056
Laura Bybee	ODOT	lbybee@odot.org	405-628-4034
Zach Eddy	Sun Construction Services	zeddy@sun-gc.com	405-543-7060
Frank Plumlee	Calm Construction	estimating@calmconstruct.com	405-265-7124
Shawn Carson	Midtown Construction	estimating@midtownconst.com	405-640-6886
Rance Miller	Sagemill Construction	rance@sagemill.net	918-810-4071
Isaac Land	JNL Construction	office@jnlconstructionllc.com	(405) 409-2111
Bryce Thompson	CORP Construction	bryce@corpc.com	405-757-5060
Ronnie Woodby	Servpro of Edmond	r.woodby@servproteamjones.com	405-406-1355
David Rios	R Construction	RConstructionLLCoke@gmail.com	(405) 882-1131

SOLICITATION – 25-FM-0022 – Financial Services Office Remodel SITE VISIT/
PRE-BID MEETING, 5/30/2025

[illegible]

ODOT Financial Services Office Remodel

Solicitation # 25-FM-0022 3450035050

Plan holder’s List

Company Name	Contact Name	Phone #	Email Address	City/State/Zip	Sent
Pillar Contracting, Inc	Kyle Plemons	405-721-9992	kplemons@pillarcontracting.com		X
WL McNatt & Co	Jason Masterson	405-232-7245	jason@wlmcnatt.com	OKC, OK 73131	X
AC Owen Construction	Maria Spadaccini Connor Poss	802-922-4218 918-277-0976	maria@ac-owen.com Connor@ac-owen.com	Edmond, OK & Tulsa, OK	x
Narcomey Construction	Tim Jackson	918-344-1949	tjackson@narcomey-construction.com	Tulsa, OK 74146	x
Midtown Construction	Dean Baker	405-209-7090	dean@midtownconst.com	Edmond OK 73003	x
Clyde Riggs Construction	Garrett Todd	405-990-1831	garrettt@clyderiggs.com		x
JNL Construction	Kylie Nelson		kylie@jnlconstructionllc.com	OKC, OK 73116	x
Construction Services	Bryce Thompson	405-757-5060	bryce@cordcs.com	OKC, OK 73104	x
ePlan Bidding	`John Nall	573-447-7130	eplan@eplanbidding.com	Columbia, MO 65203	x
Sun Construction	Sara Fisher	405-740-2394	sfisher@sun-gc.com	Noble, OK 73068	x
Sooner Flooring	David Scroggins	405-413-5985	soonerflooring@yahoo.com		x
Sagemill Construction	Rance Miller	918-810-4071	rance@sagemill.net		X
R Construction LLC	David Rios	405-882-1131	rconstructionllcokc@gmail.com	Arcadia, OK 73007	X
Calm Construction	Kayla Stoneking	405-265-7126	office@calmconstruct.com		x

ODOT Financial Services Office Remodel

Solicitation # 25-FM-0022 3450035050

[illegible]